Jones-Smith Restoration

30766 Jones Roads, Port Emily, MA 11923 | License # CRC727439

RECEIVED
FEB 13 2026

ESTIMATE EST-8900

Date Received	02/05/2026
Date Inspected	02/08/2026
Estimate Date	02/09/2026
Policyholder	April Bowman
Property	17468 Jasmine Island Apt. 840, New Katiefurt, CT 38630
Type of Loss	Hail damage to roof and gutters

Master Bedroom

	DESCRIPTION	QTY	REPLACE	TAX	O&P	TOTAL
1.	Smoke odor treatment - thermal fog	241.66 SF	0.47	3.42	22.72	139.72
2.	Remove drywall - 1/2"	413.73 SF	0.74	9.22	61.23	376.61
3.	Roofing - laminated comp. shingle	16.95 SQ	291.01	188.37	986.52	6,107.51
4.	Water extraction from carpeted floor	105.79 SF	0.75	3.12	15.87	98.33
5.	Dehumidifier (per 24 hour period)	2 DA	88.91	5.00	35.56	218.38
6.	Carpet - mid grade	303.82 SF	3.57	51.40	216.93	1,352.97
7.	Remove carpet pad	474.82 SF	0.40	7.65	37.99	235.57
8.	Water extraction from carpeted floor	172.64 SF	0.71	4.09	24.51	151.17
9.	Haul debris - per pickup truck load	2 EA	168.78	9.87	67.51	414.94
10.	Labor - general laborer	2.2 HR	57.05	4.98	25.10	155.59
11.	Labor - general laborer	36.9 HR	61.06	105.43	450.62	2,809.16
12.	Haul debris - per pickup truck load	1 EA	188.37	5.57	37.67	231.61
13.	Labor - general laborer	14.1 HR	52.59	32.64	148.30	922.46
14.	Air mover (per 24 hour period)	2 DA	34.13	2.02	13.65	83.93
15.	Water extraction from carpeted floor	461.86 SF	0.90	11.28	83.13	510.08
	Totals: Master Bedroom			**444.06**	**2,227.31**	**13,808.03**

Garage

	DESCRIPTION	QTY	REPLACE	TAX	O&P	TOTAL
16.	Clean ceiling - heavy smoke	484.31 SF	0.92	20.83	89.11	555.51
17.	Apply antimicrobial agent	398.81 SF	0.31	3.47	24.73	151.83
18.	Air mover (per 24 hour period)	1 DA	29.78	0.80	5.96	36.54
19.	Air mover (per 24 hour period)	2 DA	33.24	2.28	13.30	82.06
20.	Seal/prime then paint walls (2 coats)	618.5 SF	1.00	21.96	123.70	764.16
21.	Remove carpet pad	303.91 SF	0.27	3.94	16.41	102.41
22.	Apply antimicrobial agent	429.05 SF	0.32	5.24	27.46	170.00
23.	Labor - general laborer	21 HR	71.92	63.73	302.06	1,876.11
24.	Interior door - slab only	3 EA	198.33	17.68	119.00	731.67

	DESCRIPTION	QTY	REPLACE	TAX	O&P	TOTAL
25.	Air mover (per 24 hour period)	4 DA	36.96	5.96	29.57	183.37
26.	Labor - general laborer	23.2 HR	67.95	70.19	315.29	1,961.92
27.	Apply antimicrobial agent	442.92 SF	0.39	4.69	34.55	211.98
28.	Air mover (per 24 hour period)	2 DA	31.15	2.42	12.46	77.18
	Totals: Garage			**223.19**	**1,113.60**	**6,904.74**

Living Room

	DESCRIPTION	QTY	REPLACE	TAX	O&P	TOTAL
29.	Seal/prime then paint walls (2 coats)	70.53 SF	1.20	2.84	16.93	104.41
30.	Water extraction from carpeted floor	346.59 SF	0.85	13.28	58.92	366.80
31.	Water extraction from carpeted floor	262.18 SF	0.78	6.89	40.90	252.29
32.	R&R kitchen base cabinet	26.66 LF	239.60	269.51	1,277.55	7,934.80
33.	Roofing - laminated comp. shingle	12.97 SQ	315.44	165.52	818.25	5,075.03
34.	Install drywall - 1/2" hung, taped, floated	447.3 SF	2.20	32.72	196.81	1,213.59
35.	Interior door - slab only	4 EA	166.84	33.01	133.47	833.84
36.	Roofing - laminated comp. shingle	7.05 SQ	290.51	92.91	409.62	2,550.63
37.	Install drywall - 1/2" hung, taped, floated	132.83 SF	2.19	12.98	58.18	362.06
38.	Apply antimicrobial agent	358.28 SF	0.36	4.73	25.80	159.51
39.	Air mover (per 24 hour period)	6 DA	36.13	5.50	43.36	265.64
40.	Seal/prime then paint walls (2 coats)	290.23 SF	0.87	11.01	50.50	314.01
41.	Labor - general laborer	21.5 HR	69.77	59.90	300.01	1,859.96
42.	Apply antimicrobial agent	555.99 SF	0.39	10.22	43.37	270.43
43.	Install drywall - 1/2" hung, taped, floated	142.29 SF	2.13	11.11	60.62	374.81
44.	Remove carpet pad	334.8 SF	0.35	3.45	23.44	144.07
	Totals: Living Room			**735.58**	**3,557.73**	**22,081.88**

Kitchen

	DESCRIPTION	QTY	REPLACE	TAX	O&P	TOTAL
45.	R&R kitchen base cabinet	56.99 LF	188.18	295.94	2,144.88	13,165.20
46.	R&R kitchen base cabinet	45.32 LF	225.79	296.95	2,046.56	12,576.31
47.	Remove carpet pad	333.27 SF	0.35	3.34	23.33	143.31
48.	Roofing - laminated comp. shingle	17.95 SQ	265.53	151.36	953.25	5,870.87
49.	Seal/prime then paint walls (2 coats)	451.23 SF	0.96	17.94	86.64	537.76
50.	Air mover (per 24 hour period)	2 DA	34.28	2.68	13.71	84.95
51.	Interior door - slab only	2 EA	155.03	8.71	62.01	380.78
52.	Labor - general laborer	5.1 HR	58.58	12.43	59.75	370.94
53.	Carpet - mid grade	316.45 SF	5.10	43.04	322.78	1,979.71
54.	Haul debris - per pickup truck load	1 EA	193.05	5.24	38.61	236.90
55.	Roofing - laminated comp. shingle	15.59 SQ	326.33	175.13	1,017.50	6,280.11
56.	Smoke odor treatment - thermal fog	293.22 SF	0.50	5.18	29.32	181.11
57.	Smoke odor treatment - thermal fog	475.87 SF	0.36	5.74	34.26	211.31

DESCRIPTION	QTY	REPLACE	TAX	O&P	TOTAL
Totals: Kitchen			**1,023.68**	**6,832.60**	**42,019.26**

Line Item Total	$68,656.16
Material Sales Tax	$2,426.51
Subtotal	$71,082.67
Overhead & Profit	$13,731.24
Replacement Cost Value	**$84,813.91**