Castillo and Sons Restoration

9740 Turner Springs, New Gene, MA 87007 | License # CRC682571

ESTIMATE EST-5201 Date: 08/27/2026

Re: your claim CLM-3552351. Please reference this number on all correspondence.

Insured	Chelsea Miller
Property	6569 Alexander Villages, New Karentown, ME 79312
Peril	Hail damage to roof and gutters

Bedroom 2

	DESCRIPTION	QTY	REPLACE	TAX	O&P	TOTAL
1.	Roofing - laminated comp. shingle	27.15 SQ	252.84	277.56	1,372.92	8,515.09
2.	Remove carpet pad	102.81 SF	0.36	1.36	7.40	45.77
3.	Seal/prime then paint walls (2 coats)	83.27 SF	0.87	1.67	14.49	88.60
4.	Labor - general laborer	7.3 HR	52.93	11.06	77.28	474.73
5.	Dehumidifier (per 24 hour period)	6 DA	94.57	22.94	113.48	703.84
6.	Apply antimicrobial agent	539.87 SF	0.33	7.36	35.63	221.15
7.	Air mover (per 24 hour period)	5 DA	36.74	4.06	36.74	224.50
8.	Clean ceiling - heavy smoke	405.57 SF	0.78	11.25	63.27	390.86
9.	Labor - general laborer	39.9 HR	64.96	95.72	518.38	3,206.00
10.	Remove drywall - 1/2"	415.08 SF	0.60	8.45	49.81	307.31
11.	Roofing - laminated comp. shingle	28.72 SQ	283.44	271.44	1,628.08	10,039.92
12.	Dehumidifier (per 24 hour period)	5 DA	81.30	10.93	81.30	498.73
13.	Clean ceiling - heavy smoke	171.74 SF	0.80	5.83	27.48	170.70
14.	Install drywall - 1/2" hung, taped, floated	274.14 SF	2.83	33.35	155.16	964.33
15.	Remove drywall - 1/2"	119.89 SF	0.76	3.27	18.22	112.61
16.	Baseboard - 3 1/4" MDF	24.16 LF	2.62	1.80	12.66	77.76
17.	Smoke odor treatment - thermal fog	53.69 SF	0.50	1.06	5.37	33.27
18.	Labor - general laborer	21.8 HR	58.09	54.02	253.27	1,573.65
19.	Seal/prime then paint walls (2 coats)	173.94 SF	1.31	6.31	45.57	279.74
20.	Remove carpet pad	589.15 SF	0.22	4.00	25.92	159.53
21.	Remove drywall - 1/2"	206.55 SF	1.00	8.44	41.31	256.30
22.	Labor - general laborer	17.1 HR	56.56	28.08	193.44	1,188.70
	Totals: Bedroom 2			**869.96**	**4,777.18**	**29,533.09**

Bathroom

	DESCRIPTION	QTY	REPLACE	TAX	O&P	TOTAL
23.	Air mover (per 24 hour period)	5 DA	31.11	6.62	31.11	193.28
24.	Baseboard - 3 1/4" MDF	16.43 LF	2.46	1.56	8.08	50.06
25.	R&R kitchen base cabinet	27.97 LF	192.63	165.84	1,077.57	6,631.27
26.	Interior door - slab only	4 EA	183.11	18.63	146.49	897.56

	DESCRIPTION	QTY	REPLACE	TAX	O&P	TOTAL
27.	Remove drywall - 1/2"	477.97 SF	0.91	17.61	86.99	539.55
28.	Air mover (per 24 hour period)	3 DA	27.45	2.01	16.47	100.83
29.	Roofing - laminated comp. shingle	6.98 SQ	277.10	71.14	386.83	2,392.13
30.	Carpet - mid grade	174.1 SF	4.30	20.66	149.73	919.02
31.	Smoke odor treatment - thermal fog	77.81 SF	0.52	1.51	8.09	50.06
32.	Air mover (per 24 hour period)	2 DA	36.82	2.40	14.73	90.77
33.	Carpet - mid grade	97.27 SF	4.77	13.07	92.80	569.85
34.	Baseboard - 3 1/4" MDF	38.27 LF	3.78	4.01	28.93	177.60
35.	Apply antimicrobial agent	496.35 SF	0.37	7.20	36.73	227.58
36.	Carpet - mid grade	352.55 SF	3.42	39.98	241.14	1,486.84
37.	Interior door - slab only	4 EA	214.01	20.77	171.21	1,048.02
38.	Clean ceiling - heavy smoke	279.2 SF	0.82	7.55	45.79	282.28
39.	Apply antimicrobial agent	326.05 SF	0.40	5.61	26.08	162.11
40.	R&R kitchen base cabinet	12.34 LF	197.04	100.24	486.29	3,018.00
41.	Smoke odor treatment - thermal fog	591.57 SF	0.37	5.62	43.78	268.28
42.	Interior door - slab only	3 EA	231.47	18.52	138.88	851.81
43.	Labor - general laborer	35.2 HR	71.34	61.86	502.23	3,075.26
44.	Remove carpet pad	351.52 SF	0.26	3.32	18.28	113.00
45.	Interior door - slab only	2 EA	246.17	15.66	98.47	606.47
46.	R&R kitchen base cabinet	36.45 LF	202.23	172.55	1,474.26	9,018.09
47.	Remove carpet pad	575.77 SF	0.34	8.16	39.15	243.07
48.	Smoke odor treatment - thermal fog	128.37 SF	0.41	1.23	10.53	64.39
49.	Install drywall - 1/2" hung, taped, floated	212.92 SF	2.42	21.38	103.05	639.70
	Totals: Bathroom			**814.71**	**5,483.69**	**33,716.88**

Line Item Total	$51,304.43
Material Sales Tax	$1,684.67
Subtotal	$52,989.10
Overhead & Profit	$10,260.87
Replacement Cost Value	**$63,249.97**